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CONDITIONS OF CONTRACT

DEFINITIONS
In this Contract, the following words and expressions shall have the meanings hereby assigned
to them except where it is otherwise expressly stated:

"Articles" means all articles, including parts or units thereof, which the Contractor is required to
supply under the Contract.

"Authority” means the Government of the Republic of Singapore, represented by the Ministry
of Defence.

“Agency” means the Defence Science and Technology Agency (DSTA), a body established by
the DSTA Act having the functions and powers given by the Act.

The Agency shall have the power pursuant to the DSTA Act to enter into this agreement and to
manage this agreement for the Authority and to do such other acts as are incidental to its
functions and powers.

"Contract" includes the Conditions of Contract, and any Letters of Acceptance and Orders issued
by the Authority to the Contractor for the supply of the Articles and/or Services.

"Contract Price" means the price exclusive of the Singapore Goods and Services Tax payable to
the Contractor for the full and proper performance by the Contractor of his part of the Contract
as determined under the provisions of the Contract and in law.

“Day” means calendar day including Holiday in Singapore.

“Holiday” in relation to the doing of an action means a Saturday, Sunday or public holiday in
Singapore.

“Working day” means any day other than a Saturday, Sunday or a public holiday in Singapore
for the purpose of Sub-Clause 1.4.

"Services" means the work which the Contractor is required to perform under the Contract.

“Suspect part” means a part which there is an indication by visual inspection, testing, or other
information that it may have been misrepresented by the supplier or manufacturer and may meet
the definition of counterfeit part provided below.

“Counterfeit part” means a suspect part that is a copy or substitute without legal right or authority
to do so or one whose material, performance, or characteristics are knowingly misrepresented by
a supplier in the supply chain. Examples of counterfeit parts include, but are not limited to:

(i) Parts which do not contain the proper internal construction (die, manufacturer, wire bonding,
etc.) consistent with the ordered part;

(if) Parts which have been used, refurbished or reclaimed, but represented as new product;
(iii) Parts which have different packaging style or surface plating/finish than the ordered parts;

(iv) Parts which have not successfully completed the Original Component Manufacturer’s
(OCM)’s full production and test flow, but are represented as completed product;

(v) Parts sold as upscreened parts, which have not successfully completed upscreening; or
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(vi) Parts sold with modified labelling or markings intended to misrepresent the part’s form, fit,
function or grade.

Parts which have been refurbished, upscreened, or uprated and have been identified as such, are
not considered counterfeit.

1.2 Words importing the singular include the plural and vice versa.
1.3 The headings are for convenience only and not for the purpose of interpretation.

1.4 Where the last day of any period prescribed for the doing of an action falls on a Holiday, the action
shall be done no later than the first working day after the Holiday. For clarity, the doing of an action refers
to the day where performance of an obligation under the Contract is due to be performed, including but
not limited to date of delivery, date for due payment of liquidated damages, date of return of Articles
repaired under warranty claim.

2 SCOPE OF CONTRACT

The Contractor shall supply the Articles and/or Services in accordance with the specifications,
plans, drawings, patterns, samples or instructions, as appropriate, which form part of the Contract. Unless
otherwise stated in the Contract, all Articles shall be newly manufactured goods and free from counterfeit
parts.

3 GUARANTEE

3.1  The Guarantee Period shall, in the case of Articles, commence on the date of receipt of the Articles
in Singapore and, in the case of Services, commence on the date of completion of the Services. The length
of the Guarantee Period shall be 12 months.

3.2  Where during the Guarantee Period, any Article is found to be:

@ defective in design, materials or workmanship; or

(b) not in accordance with the Contract or any specifications incorporated therein by reference or
otherwise; or

(© having been installed, operated, stored and maintained in accordance with the written
instructions of the Contractor, fails to function properly or fails to meet any performance
guarantees set forth in the Contract or specifications published by the Contractor as applicable
to the Avrticles;

then unless it is shown that the foregoing is caused solely by improper use or mishandling by the
Authority, the Contractor shall, at its own expense (including transportation costs), at the written
notification of the Authority, replace or completely repair the same, within the Turn Around
Time of 30 days ("the TAT") which shall commence from the receipt by the Contractor of the
damaged or defective Article and expire upon the receipt of the repaired or replaced Article by
the Authority. Any replacement Article shall be subject to the same acceptance tests as the
Article it replaces and any repaired Article shall be subject to such parts of the said acceptance
tests as are necessary to ascertain that the repaired Article is acceptable. The Guarantee Period
for the replacement or repaired Article shall be extended by a period equivalent to the period
commencing from the date of the said notification to the date of acceptance of the
repaired/replaced Article by the Authority in Singapore. In the event that the Guarantee Period
(after such extension) outstanding at the date of such acceptance is less than one month, the
Guarantee Period shall be extended by a further period of one month.
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3.3 If any Service performed is found during the Guarantee Period to be deficient, the Contractor shall
at the written notification of the Authority, re-perform the same, at the expense (including transportation
costs) of the Contractor within the TAT which shall commence from the said notification and expire upon
the completion of the re-performed Service. The Guarantee Period for the re-performed Service shall be
extended by a period equivalent to the period commencing from the date of the said notification to the
date of completion of the re-performed Service. In the event that the Guarantee Period (after such
extension) outstanding at the date of such completion is less than one month, the Guarantee Period shall
be extended by a further period of one month.

3.4 If the Contractor is unable to repair or replace the defective Article or reperform the deficient
Service within the aforementioned TAT, the Contractor shall in addition to any other liabilities incurred
by itself under the Contract, extend the balance of the Guarantee Period by an equivalent period
commencing from the expiry of the TAT to the date of acceptance of the repaired/replaced Article by the
Authority or the date of completion of the re-performed Service, as the case may be.

4 DELIVERY AND PERFORMANCE IN GENERAL

4.1 Delivery of the Articles and performance of the Services shall be effected by the Contractor by the
Delivery Date/Performance Date and in the manner specified in the Contract. The Contractor shall comply
with any special instructions from the Authority regarding the safe transit of the Articles. Any additional
costs which may be reasonably incurred by the Contractor in complying with such special instructions
may be added to the Contract Price. Subject to any provision to the contrary in the Contract,
"INCOTERMS 2010’ shall be deemed to be incorporated to and shall form an integral part of the Contract.
In the event that the INCOTERM chosen for this Contract is CPT or CIP to a destination other than an
airport or a seaport, the Contractor shall provide the Authority with the contact details of its inland freight
forwarder in the country of destination.

4.2 In the event that the INCOTERM chosen for this Contract is:

(@ CPT or CIP to a destination other than an airport or a seaport, the Contractor shall provide the
Authority with the contact details of its inland freight forwarder in the country of destination.
For the avoidance of doubt, for INCOTERMS CPT or CIP or CFR or CIF to the named
place/port of destination (referred to as “Delivery Location”), delivery of the Articles under this
Contract shall only be deemed delivered by the Contractor, when the Articles are delivered to
the Delivery Location stated in the Contract or;

(b) Ex Works, the Contractor shall complete and email the Notification on Articles ready for
collection at Appendix | to the Authority’s appointed Freight Forwarder that:

(i) The Articles are ready for collection; and

(i)  The shipping documents and export licence/documents in compliance with Clause 12 has
been obtained and provided in this Notification, unless otherwise agreed upon by the
Authority in writing prior to delivery that the Contractor is not required to obtain the
necessary licence;

For the avoidance of doubt, if there are any discrepancies in the declarations made in the
notification by Contractor pursuant to Clause 4.2(b)(i) and/or (ii), the Authority shall not be
obligated to collect the Articles until the two discrepancies have been properly addressed, and
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the conditions (i) and (ii) have been fulfilled by the Contractor in accordance to the Authority’s
requirement.

(c) FOB/FCA/FAS (USA) (applicable for FOB/FCA/FAS shipments originating for USA only),
the Contractor shall deliver the Articles to the Authority’s appointed Freight Forwarder. In
addition, the Contractor shall obtain the export licence in compliance with Clause 12 and deliver
the duly approved export license to the Authority’s appointed Freight Forwarder together with
the Articles, unless otherwise agreed upon by the Authority in writing prior to delivery that the
Contractor is not required to obtain the necessary license.

5 PAYMENT

51 Unless otherwise specified in the Contract, the Authority shall pay the Contractor within thirty
(30) days after the delivery of the Articles or the performance of the Services, AND the receipt by the
Authority of the commercial invoice(s) in accordance with such means and in such format as may be
specified by the Authority, packing list(s), documents evidencing delivery as required under the
INCOTERMS 2010 and such other documents as required for payment in accordance with the Contract.
The Authority shall only make payment upon the receipt of the correct documents in proper form. For all
electronic Purchase Orders received via the GeBIZ system, the Contractor is required to submit the
invoices electronically via the GeBIZ system. The supporting documents required for payment as stated
in the Contract or Purchase Order shall be forwarded to:

Ministry of Defence
c/o Financial Services Centre
Accounts Payable Branch
5 Depot Road #15-01, DTTB
Singapore 109681

For any enquiries on payment, the Contractor shall write to the above address or email to
elnvoice_Enquiry@defence.gov.sg with the contract/purchase order number as reference.

If the Purchase Order is not issued electronically by the Authority via the GeBIZ system, the Contractor
shall forward the commercial invoice together with all supporting documents required for payment as
stated in the Contract or Purchase Order to the above-mentioned address. For payment by telegraphic
transfer, the Authority shall pay into the bank account specified by the Contractor in the Contract. All bank
charges for the telegraphic transfer outside Singapore shall be borne by the Contractor.

5.2 Not in Use

53 If delivery of the Articles are to be made by a date specified in the Contract, and the Contractor
delivers the Articles before the Financial Year of the said delivery date, the Authority shall have the right
to withhold any payments due to the Contractor until thirty (30) days after the delivery date specified in
the Contract or thirty (30) days after receipt of the Contractor's invoice and such other documents required
in the Contract whichever is later. For the purpose of this Contract, the Financial Year shall mean the
period from the 1st day of April of a calendar year to the 31st day of March of the following calendar year.

5.4  The payments under this clause shall not prejudice the Authority's right to deduct any amount due
or recover any liquidated damages under the Contract or reject the Articles or Services or the Contractor's
responsibility to replace defective or damaged Aurticles or to re-perform deficient Services.

55 Not in use
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6 DEDUCTION FROM PAYMENTS DUE
Without limiting the Authority’s right under the Contract,

@ the amount of any damages, payment or debt owed by the Contractor to the Authority under the
Contract may be deducted by the Authority from any monies payable by the Authority to the
Contractor pursuant to this Contract or any other contracts with the Authority; and

(b) the amount of any damages, payment or debt owed by the Contractor to the Authority under any
other contracts with the Authority may be deducted by the Authority from any monies payable by
the Authority to the Contractor pursuant to this Contract.

7 INVOICES
7.1 In addition to the usual details, all invoices shall contain (a) the description of the Articles as set
out in the Contract, as far as practicable; and (b) the country of origin of the Articles.

7.2 Separate invoices are required in respect of each order and if more than one destination is shown
in the order separate invoices are required for each destination.

8 DELAY IN DELIVERY AND PERFORMANCE

8.1  For the avoidance of doubt, “day”’ means calendar day including Holiday in Singapore as specified
under Clause 1 — Definition. The Parties acknowledge that if the delivery of the Articles, Documentation
and Services is delayed:

@ the Authority will suffer loss and damage, including but not limited to of availability or
use/standby, increased costs and expenses; and

(b) all such loss and damage will, having regard to the governmental and non-commercial nature of
the Articles, Documentation and Services and/or to the operations of the Authority (including other
Singapore Government ministries, agencies or statutory bodies) be impossible, complex or expensive
to quantify accurately in financial terms and the loss and damage arising from such delay may not be
able to be precisely calculated or proved,

and therefore the parties agree that the amount of liquidated damages referred to in clause 8 is:

@ a genuine pre-estimate of the damage which would be suffered by the Authority in such event;
and

(b) an appropriate protection of the governmental or public interests in relation to the due
performance of the Contract.

8.2 If the Contractor fails to deliver any Articles or any part or unit thereof or Documentation or
perform any Services by the dates specified in this Contract or by any extension thereof granted pursuant
to an express provision of this Contract, the Authority may, in addition and without prejudice to all other
rights available under this Contract or at law,

@ cancel all or any such Articles, Services or Documentation without being liable therefor in
damages and purchase from other sources, contractors or suppliers any Articles, Documentation and/or
Services which have been cancelled or similar Articles, Documentation and/or Services, and all costs
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reasonably incurred by the Authority as a result of such cancellation may be recovered from the
Contractor, including but not limited to deduction or set off pursuant to clause 6; and/or

(b) require the Contractor pay as liquidated damages a sum calculated at the rate of one-tenth percent
(1/10%) of the price of the Articles or any part or unit thereof and/or Services so delayed subject to a
minimum liquidated damages of S$2 per day for each day of delay (including Holidays) and to a cap of
ten percent (10%) of the price of the Articles or any part or unit thereof or Documentation and/or
Services delayed (“LD Cap”). The Contractor’s liability for liquidated damages under clause 8.2(b) in
respect of the cancelled Articles, Documentation and/or Services shall be calculated until the date of the
notice of cancellation.

8.3  Once the liquidated damages incurred by the Contractor for the delayed Article or any part or unit
thereof and/or Service reaches the said ten percent (10%) of the Articles or any part or unit thereof, the
Authority may terminate the Contract in accordance with clause 17. The Contractor’s liability for liquated
damages under clause 8.2(b) in respect of the delayed Articles and/or Services shall be calculated until
the date of notice of termination.

8.4  For the purpose of computing liquidated damages under this clause:

@ each incidence of delay in supply or performance shall be treated as a separate liquidated
damages claim subject to its own daily minimum value;

(b) in the case of instalment deliveries of Articles or Documentation or instalment performance of
Services, each actual instalment made shall be attributed, in strict order, to the earliest unfulfilled
contractual instalment; and

(© where any Articles, Documentation or Services is properly rejected by the Authority including
rejection for the failure of any Acceptance Tests, the Contractor shall be deemed to have failed to deliver
the Articles, Documentation or Services so rejected.

8.5  Provided always that the Authority shall have the right, in its sole discretion, to elect to claim
general damages in common law from the contractor, instead of imposing liquidated damages under,
this clause 8.

8.6  Pursuant to Clause 8.2 above, the Authority is entitled to deduct, withhold or otherwise take into
account an amount equivalent to the LD Cap (“Retention Sum”) from any monies payable by the
Authority to the Contractor pursuant to clause 5 (Payment), for a reasonable period of time until the
amount of liquidated damages is determined by the Authority (“LD Amount”). After the LD Amount
has been ascertained, the Authority shall issue a notice of liquidated damages (“LD Notice”) informing
to the Contractor of the LD Amount payable and the LD Amount shall be deducted from the Retention
Sum. The Authority shall pay to the Contractor the balance, if any, of the Retention Sum (less the LD
Amount).

8.7 In the event of a final judicial or arbitral determination that the Authority is not entitled in law to
recover liquidated damages, the Authority shall remain entitled to recover such losses, expenses, costs or
damages as it would have been entitled under general law as if the provisions in this clause relating to the
payment of liquidated damages had not formed part of the Contract. The Contractor’s liability to pay the
Authority such losses, expenses, costs or damages shall not be limited in any way whatsoever by the
amount of liquidated damages for which it might otherwise have been liable.
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9 PACKAGING

The Contractor shall ensure that the Articles are packaged in accordance with the best commercial
practice and in such a manner that they are suitable for storage in the tropics and are protected from damage
or deterioration during their transit from the Contractor's premises until their arrival at the final destination.
The cost of all packaging materials and labour are included in the Contract Price. All packaging materials
shall be non-returnable. The Contractor shall also comply with the packaging requirements specified in
the Contract. The Contractor shall be responsible for any loss or damage or expenses incurred by the
Authority due to packaging which is not in compliance with the requirements of this Clause. In addition,
the Contractor shall, where the Authority so requires, replace any Article which is found on delivery to
have been damaged due to inadequate packaging.

10 PROTECTION OF INFORMATION

Except with the consent in writing of the Authority the Contractor shall not disclose the Contract
or any provisions thereof or any information issued or furnished by or on behalf of the Authority in
connection therewith to any person, except the Contractor's sub-contractor or employee on a need to know
basis. Where such disclosure is necessary, the Contractor shall ensure that the sub-contractor or employee
is bound by an obligation similar to that contained in this Clause.

11  SECURITY AUDIT AND INSPECTION

11.1 The Authority reserves the right to conduct inspections and audits to ensure the Contractor’s
compliance with this Clause 10 (Protection of Information) relating to classified and official
information and materials provided by the Authority.

11.2 Where the Authority exercises its right to conduct inspections and audits, the Contractor shall
grant, at its own expense:

(@  full and free access to the Contractor's works as and when required for that purpose; and

(b) all reasonable facilities, including but not limited to sub-contractor’s facilities, as may be required
therefore; and such other assistance as the Authority may require.

12 LICENCES AND AUTHORISATIONS

12.1 The Contractor shall comply with all governmental regulations and obtain and maintain all
necessary export licences or other approvals from the relevant authorities in the country of origin for those
Articles and Documentation to be exported to Singapore for the timely performance of the Contract. In
particular, the Contractor shall obtain the necessary export licences before the contracted delivery date of
the Articles. All related fees incurred shall be deemed to be included in the Contract Price. For avoidance
of doubt, in the event that the INCOTERM chosen for this Contract is Ex Works and FOB/FCA/FAS
(USA), the obligations under Clause 12 shall be applicable to the Contractor.

12.2  In the event that the Contractor (including its intermediate suppliers) requires the Authority’s
assistance to furnish End-use Certificate(s) for the application of the relevant export licences, the
Contractor shall submit a request in the format set out in Appendix Il of the Contract, complete with
relevant supporting documents to be sent to Procurement.

12.3  Upon obtaining the relevant export approval, the Contractor shall inform the Authority of any
provisos, limitations or conditions that will affect the Authority’s operation or use of the Articles and
Services, or which will have a material impact on the Contractor’s ability to comply with its obligations
under the Contract.
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12.4  Where a failure of the Contractor to comply with his obligations under this Clause is due to
governmental acts or omissions (including changes in governmental policy), beyond the control and
reasonable expectation of the Contractor, the consequences of which the Contractor could not be
reasonably expected to avoid or overcome, the failure will constitute a Force Majeure event for which the
provisions of Clause 15 (Force Majeure) will apply. Any other failure of the Contractor to comply with
his obligations under this Clause 12 (Licence and Authorisations) will constitute a default in which event
the Authority shall have the rights under Clause 17 (Rights of the Authority in the event of Default by the
Contractor).

13 INTELLECTUAL PROPERTY RIGHTS

13.1 The Contractor warrants that it has obtained or will in due time obtain all rights, relating to the use
of any Intellectual Property, which may be required for the purpose of this Contract without requiring any
assistance from the Authority. For purpose of this clause, "Intellectual Property"” means copyright, and all
rights in relation to inventions, registered and unregistered trade marks (including service marks),
registered and unregistered designs, circuit layouts, know how, other proprietary information and data and
any other rights resulting from intellectual activity in the industrial, scientific, literary and artistic fields.
The Authority shall not be obliged to enter into any further agreement with the Contractor or any third
party in respect of the use of such Intellectual Property. Notwithstanding the above, the Contractor shall
indemnify the Authority and its officers or departments against all Intellectual Property infringement
claims including any costs, charges and expenses in respect thereof.

13.2  All amounts payable for the use, whether use by the Authority or the Contractor, of any Intellectual
Property pertaining to this Contract shall be deemed to be included in the Contract Price

14 TAXES, FEES AND DUTIES

14.1 Unless otherwise expressly provided in this Contract, the responsibilities of the Parties for
compliance with applicable import and export customs regulations and formalities and the liabilities of the
Parties for any customs fees and duties and other taxes payable in relation to the import and export of the
Articles shall be according to the relevant provisions of INCOTERMS 2010.

14.2  Except as provided in sub-clause 14.1 above, the Contractor shall be responsible for all corporate
and personal income taxes, customs fees, duties, fines, levies, assessments and other taxes payable under
the laws of Singapore, by the Contractor or its employees, including the Contractor's resident engineers
and inspectors (if applicable), in carrying out its obligation under the Contract.

14.3 If the Authority receives a request from the tax authorities to pay on behalf of the Contractor
and/or the Contractor's employees, or to withhold payments from the Contractor in order that the
Authority may subsequently so pay, any of the abovementioned taxes, fees, duties, fines, levies and
assessments, the Contractor hereby authorises the Authority to comply with the terms of the said request.

14.4  The Authority shall pay to the Contractor, in addition to the Contract Price, a sum equal to the
Singapore Goods and Services Tax chargeable on the supply to the Authority of any goods and services
by the Contractor in accordance with the Contract. For clarification, "Goods and Services Tax" shall refer
to tax under the (Singapore) Goods and Services Tax Act, Cap. 117A (2005 revised edition).

14,5  Anyinvoice or other request for payment of monies due to the Contractor under the Contract shall,
if he is a taxable person for the purpose of the Singapore Goods and Services Tax, be in the same form
and contain the same information as if it were a tax invoice for the purposes of the Regulations made under
the Goods and Services Tax Act, Cap. 117A (2005 revised edition).
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14.6  All references in the Contract to prices and sums of money payable shall be regarded as values
before the addition of Goods and Services Tax chargeable on such values.

15 FORCE MAJEURE
15.1 Force Majeure means:

@ Act of God;
(b)  war, act of foreign enemies;
(© riot, civil commotion;

d) strike, lockout, other labour disturbance (excluding those involving the contractor’s employees);
or

(e any other circumstances beyond the control of the Contractor or which, in the absence of this
Clause, will operate to frustrate this Contract.

15.2  Where the Contractor is prevented from or delayed in performing any of its obligations under this
Contract (“the Affected Obligation™) by a Force Majeure event, this Contract shall not be frustrated but,
if:

@ the said Force Majeure event is beyond the reasonable expectation of the Parties and the Contractor
cannot reasonably be expected to have avoided or overcome it or its effect; and

(b)  the Contractor has notified the Authority in writing within thirty (30) days after the commencement
of the said Force Majeure event or within ten (10) days after the Contractor ought to foresee that
the said Force Majeure event will prevent the Contractor from or delay it in performing the
Affected Obligation(s), whichever is later; the Contractor shall be given such extension of time in
respect of the performance of the Affected Obligation(s) as may be reasonable having regard to
the duration of the Force Majeure event, the effect of the Force Majeure event on the Contractor's
operations and the Contractor's duty to mitigate the consequences of any delay caused by the Force
Majeure event. The Contractor's duty in respect of all other obligations under this Contract shall
remain unaffected by any such extension of time.

15.3 Failure of the Contractor's sub-contractors or suppliers shall not entitle the Contractor to any
extension of time pursuant to Sub-Clause 15.2 unless such sub-contractors or suppliers would qualify for
such extension of time if the provisions of this Clause were applied to them.

15.4  If the extensions of time granted under this Clause exceeds a period of one hundred (100) days in
the aggregate, the Authority may terminate this Contract by giving thirty (30) days' notice in writing to the
Contractor without being liable therefore in damages or compensation.

16 SUSPENSION OR TERMINATION

The Authority shall, after giving thirty (30) days notice in writing to the Contractor have the right
to suspend or terminate the Contract if the Authority is affected by any state of war, Act of God or other
circumstances seriously disrupting public safety, peace or good order of the Republic of Singapore.
Neither party shall be liable to the other by reason of such suspension or termination save that the Authority
shall pay the Contractor the price of the Articles delivered and the Services performed and accepted by
the Authority and in the event of termination, audited costs for works-in-progress (but not including

10
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anticipated profits) which have been incurred prior to the termination. The Authority shall have title to
such Avrticles delivered and accepted and any materials paid for. The Contractor shall refund the balance
of any payments or deposits made after deducting any outstanding sums owing by the Authority to the
Contractor by reason of this Clause.

17 RIGHTS OF THE AUTHORITY IN THE EVENT OF DEFAULT BY THE
CONTRACTOR

17.1 If the Contractor defaults in his performance of this Contract, the Authority may issue a notice of
default to the Contractor informing the Contractor of its default. The Contractor shall, within thirty (30)
days of the date of the notice of default, remedy the default or propose a solution acceptable to the
Authority. If the Contractor fails to do so or if the above cannot be done, the Contractor shall be taken to
have repudiated the Contract and the Authority shall have the right to terminate the Contract or cancel any
part thereof by way of a notice of termination without the Authority being liable therefor in damages or
compensation. The said termination shall take effect from the date of the notice of termination. This sub-
clause is without prejudice to the operation of sub-clause 8.2 of this Contract.

17.2 In the event of termination under Sub-Clause 17.1 above, the Authority shall have the right to
purchase from other sources all the Articles and/or Services which remains undelivered or unperformed
at the time of termination or similar Articles and/or Services and all increased costs reasonably incurred
by the Authority shall be recoverable from the Contractor.

17.3  Notwithstanding anything contained herein, the Contractor shall not be entitled to claim for any
reimbursement including but not limited to loss of anticipated profit and works-in progress for the value
of any of the Articles not delivered or any of the Services not performed prior to the termination of this
Contract.

18 GIFTS, INDUCEMENTS OR REWARDS

The Authority may terminate the Contract if the Contractor or any person employed by him or
acting on his behalf (whether with or without the Contractor's knowledge) has done any act or omission
which contravenes any law for the suppression of corrupt practices. The Contractor shall be liable for any
costs, expenses or damage incurred by the Authority as a result of the aforesaid actions and/or termination
of the Contract under this Clause. For the purpose of this clause, the payment of monetary remuneration
as agency fees to the Contractor’s officially appointed agents in Singapore shall not be construed as a
contravention of this Clause.

19 SUBCONTRACT AND ASSIGNMENT

19.1  The Contractor shall not subcontract the whole of the work under the Contract. The Contractor
shall not subcontract work under the Contract without first obtaining the written approval of the Authority.
The Contractor is required to submit, in the formats set out in Appendix 111, the following to the Authority
for approval. For the avoidance of doubt, the Authority will not approve any sub-contractors who are
debarred by the Singapore Government:

19.1.1 Request to sub-contract work.
19.1.2 All first-level sub-contractors engaged by the Contractor under this contract. First-level sub-

contractors do not include those who are supplying raw materials or intermediate goods or those
that provide auxiliary services to the Contractor.

11
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19.1.3 During the execution of the Contract, should there be any change in the sub-contracting
work or first-level sub-contractors approved by the Authority pursuant to Sub-Clause 19.1.1 and
19.1.2 above, the Contractor shall submit the proposed change to the Authority for approval .

19.2  The Contractor, by obtaining the Authority’s approval for the list of sub-contractors to be engaged
and by subcontracting any part of the work under the Contract, shall not be relieved of its liabilities
or obligations under the Contract, and shall be responsible for all Subcontractors.

19.3  The Contractor, if requested by the Authority, shall provide a copy of any subcontract, which copy
need not contain prices.

19.4 The Contractor shall not assign in whole or in part, its rights or obligations under the Contract
without the written consent of the Authority.

20 WAIVER
Unless otherwise specifically and expressly provided for in this Contract:

@ no waiver, election, renunciation or affirmation by each party shall be effective unless it is
expressly so stated in writing and signed by that party's authorised representatives; and

(b) all the rights of both parties in this Contract or otherwise are cumulative and the exercise of any
right by either party shall not be considered a waiver of or an estoppel against the exercise of any
other right by that party.

21 VARIATION OF CONTRACT

21.1 Save as provided under Clause 21.3, no variation whether oral or otherwise in the terms of this
Contract shall apply thereto unless such variation shall have first been expressly accepted in writing by
the Contractor and the authorised contract signatory of the Authority. In addition, any variation or
proposals for variation by the Contractor shall not be valid unless first submitted in writing to Director,
Procurement prior to any acceptance.

21.2 Inno event shall the Authority be liable to the Contractor either in contract, tort or otherwise, or
for any form of damages for any act or omission on the part of the Authority in regard to any variation
or proposals for variations which do not comply with Sub-Clause 21.1 or for any goods delivered or
services performed by the Contractor pursuant to any variation which do not comply with Sub-Clause
21.1.

21.3  The Authority shall sign off a Letter of Instruction (format as set out in Appendix V) for
variation related to any of the following (as applicable):

@ Changes to the intermediate milestones that do not affect payment or liquidated damages
provision and with no operational impact and does not affect the final milestone;

(b) Changes to equivalent or superior model/Part No./NSN or changes/enhancement in
specifications, additions or replacement of parts that are fundamentally required to fulfil the
contract requirements, with no change in price and requirement;

(o) Incidental changes such as the description of deliverables or description of milestones, or new
description superceding the previous one, due to technicality or normal obsolescence;
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(d)  Typo errors or genuine omission whereby there is no price impact and no change in requirement;

(e Confirmation of price/ rates for the goods/ services based on agreed price formula and terms as
specified in the Contract.

PROVIDED the aforesaid variation has no impact to the Contract Price, payment, liquidated
damages provision and/or the overall contract schedule.

22 APPLICABLE LAW

The Contract and all its subsequent variations shall be deemed to be made in Singapore and shall
be subject to, governed by and interpreted in accordance with the domestic Laws of the Republic of
Singapore for every purpose.

23 ARBITRATION

23.1  Any dispute arising out of or in connection with this Contract, including any question regarding
its existence, validity or termination shall be referred to and finally resolved by arbitration in Singapore in
the English language by a sole arbitrator in accordance with the Arbitration Rules of the Singapore
International Arbitration Centre ("SIAC Rules") for the time being in force which rules are deemed to be
incorporated by reference into this Clause.

23.2  The commencement of any arbitration proceedings under this Clause shall in no way affect the
continual performance of the obligations of the Contractor under this Contract.

24 NOTICES

24.1  Any notice sent by the Authority to the Contractor shall be deemed to be properly sent, and
received in the ordinary course of the mode of transmission described herein, if it is sent by hand to an
authorised officer of the Contractor or by registered post or facsimile to the address or facsimile number
of the Contractor in this Contract.

24.2  Any notice sent by the Contractor to the Authority shall be deemed to be properly sent, and
received in the ordinary course of the mode of transmission described herein, if it is sent

@ by hand to an authorised officer of the Authority at the following address:
Defence Science and Technology Agency
Procurement
1 Depot Road
Singapore 109679;

(b) by registered post to the following address:
Defence Science and Technology Agency
Procurement
1 Depot Road
Singapore 109679; or

(© by facsimile to the following facsimile numbers:

Country Code 65, followed by 62768443 or 627624309.

13
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24.3  The above addresses may be altered by notice given by either Party pursuant to this Clause (which
will be effective in accordance with the above "deemed receipt” provisions) or by any other means (which
will be effective only upon actual receipt

25 EXCLUSION OF THIRD PARTY RIGHTS
A person who is not a party to this Contract shall have no right under the Contracts (Rights of
Third Parties) Act to enforce any of its terms.

26 NOT IN USE

27 DANGEROUS GOODS DECLARATION

27.1 If the Articles contain Dangerous Goods of Class 1 to 9 according to United Nations’
Recommendations on the Transport of Dangerous Goods Model Regulations ST/SG/AC.10/1/Rev.15,
Clause 28 (Safety) shall apply.

27.2  Where, as a result of design development or modification of the Articles (including subsystems,
components, repair parts, spares, tools, supplies and accessories), materials defined as Dangerous Goods of
Class 1 to 9 according to United Nations’ Recommendations on the Transport of Dangerous Goods Model
Regulations ST/SG/AC.10/1/Rev.15 are included in the Articles, the Contractor shall complete the
Dangerous Goods Declaration Form (Appendix V). The Contractor shall submit the declaration form to
the Authority within one month of such inclusion and not later than two months before the supply of
Articles. Similarly, Clause 28 (Safety) shall apply.

28 SAFETY
28.1 The Contractor shall ensure and guarantee that the Articles have adequate safety design.

28.2  The Contractor shall notify the Authority upon any subsequent discovery of inadequacy of safety
design in the Articles during the service life of the Articles. The Contractor shall be solely responsible for
improving the safety design and shall provide the modification kits to the Authority at the Contractor's own
expense.

28.3  Where, subsequent to the delivery of the Articles to the Authority, the Contractor issues Service
Bulletins instructing mandatory retrofit work on the said Articles to satisfy safety requirements, then the
new or reworked parts required for mandatory retrofit work shall be furnished to the Authority by the
Contractor without any additional charge. All redundant parts shall become the property of the Contractor.

28.4 If as aresult of Sub-Clause 28.3 above, any Articles or any part or unit thereof is made redundant,
the Contractor shall provide to the Authority new or reworked parts to replace any unused stock items in
the Authority’s inventory without charge. All redundant parts shall become the property of the Contractor.

28.5  The Contractor shall provide the required labour and technical assistance to carry out the necessary
installation of the recommended or improved part, the removal of the redundant or redundant part(s) of the
Articles and to conduct the necessary tests required for the acceptance of the modification, without charge
to the Authority.

28.6  In no event shall any approval, endorsement or concurrence (whether verbal or written) given by
the Authority to any of the Contractor's signed exhibits, specifications, documents and functional
descriptions relating to the safety design of the Articles relieve the Contractor of any of its responsibilities
under this Clause.

14
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29 GUARANTEE OF PRODUCT SOURCE AND SUPPLY CHAIN TRACEABILITY

29.1 The Contractor agrees that, as between the Contractor and the Authority, it shall be solely
responsible for ensuring that only new and authentic materials are used in products delivered to the
Authority. The Contractor shall only purchase parts directly from Original Component Manufacturers
(OCMs), OCM franchised distributors, or authorised aftermarket manufacturers. Use of product that
was not provided by these sources is not authorised unless first approved in writing by the Authority.
The Contractor must present compelling support for its request (eg. OCM documentation that
authenticates traceability of the parts to the OCM) and include in its request all actions to ensure the
parts thus procured are authentic/confirming parts.

29.2  The Contractor shall maintain a method of item traceability that ensures tracking of the supply
chain back to the manufacturer of all parts included in the Articles being delivered per this contract. As
and when required by the Authority, the Contractor shall make available relevant documentation for
item traceability.

29.3  The Contractor shall notify the Authority upon any subsequent discovery of counterfeit parts in the
Articles during the service life of the Articles. If the event that the Authority discovers suspect parts or
counterfeit parts, the Authority will notify the Contractor and the Contractor shall within fourteen (14) days,
establish to the satisfaction of the Authority the authenticity of the alleged parts or replace the same. The
Contractor shall be solely responsible for replacing the suspect parts or counterfeit parts at the Contractor's
own expense.

29.4  The Contractor shall provide the required labour and technical assistance to carry out the necessary
rectification, the removal of the counterfeit part(s) of the Articles and to conduct the necessary tests required
for the acceptance of the rectification, without charge to the Authority, in addition to being liable to the
Authority for any costs, expenses or damage incurred by the Authority as a result of the counterfeit part(s).

29.5 If counterfeit parts are furnished under this contract, the Authority shall have the rights to impound
or return the counterfeit parts to the Contractor. In the case where the Authority impounds or destroys the
counterfeit parts, all cost of the same are to be borne by the Contractor. In the case where the Authority
returns the counterfeit parts to the Contractor, the Contractor shall meet all cost of and incidental to the
discharge of this sub-clause, including any packing, freight, disassembly and reassembly costs. The
Contractor undertakes to properly destroy and dispose of the counterfeit parts forthwith and certify
destruction thereafter to the Authority.

30 REFUND OF OVERPAYMENT BY THE CONTRACTOR
30.1 In the event that the Contractor has actual or constructive knowledge of any discrepancy, error or

miscalculation resulting in overpayment by the Authority to the Contractor (“Overpayment”), the
Contractor shall immediately notify the Authority in writing and shall refund the amount of Overpayment
to the Authority’s designated bank account (“Refund”) within 30 days from the day of Overpayment
(“Grace Period”).

30.2  Where the Contractor fails to comply with Clause 30.1, the Contractor agrees that, in addition to the
Refund, the Authority shall be entitled to recover interest on the amount of Overpayment at DBS Bank Ltd
prime rate prevailing at the date of Overpayment repayable by the Contractor from the date of Overpayment
to the date of Refund by the Contractor. Provided that if the Refund is made within the Grace Period, the
Contractor shall not be liable to pay interest. For the avoidance of doubt, if the Refund is made after the
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Grace Period, the Authority shall be entitled to recover interest on the amount of Overpayment from the
date of Overpayment to the date of Refund.
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Appendix |

Notification Format via E-mail

To: The Authority’s Freight Forwarder

Note: For contact details of the Authority’s Freight Forwarder and freight arrangement, the Contractor shall contact
the following personnel from ST Logistics:

For air freight: Rosalyn.Lam@stlogs.com

For sea freight: ForenKY.Ng@stlogs.com and Eve.lim@stlogs.com

Notification on Articles Ready for Collection

Purchase Order/Contract Reference:

Incoterm : Ex Works ( )

Please be informed that the following deliverables in the above Purchase Order/Contract are ready for collection from our
premise as provided below:

SIN Deliverables Quantity

Pick-up Company Name:

Pick-up Address:

(Address 1):

(Address 2):

(Postal code):

Collection Ready Date: (No backdating)
Point-of-Contact (POC): (Name)
(for the above pick-up address) (Phone)

(Email)

We declare that the shipping and export documents attached here are complete for shipment. For any clarification, please
contact the following:

(Name)

(Phone)
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Appendix 11

FORMAT OF DECLARATION LETTER BY THE AUTHORITY’S CONTRACTOR
<<To be printed on Authority’s Contractor company Letterhead>>
Contractor’s Reference:

Date:
Deputy Director
Procurement

Defence Science & Technology Agency

REQUEST FOR EXPORT CONTROL DECLARATORY DOCUMENT

1. We would like to request for an (i)EUC (eg. NonTransfer and user certificate: DSP83 for US DoS, Statement by
Ultimate Consignee and Purchaser: BS-711 for US DoC, End User Certificate Non Transfer Certificate, France), (ii) EUC
AND End Use Statement(EUS), (iii) End User Declaration(EUD) <To delete accordingly>, (iv) other forms of assurance
<Authority’s Contractor to indicate> for the item(s) listed below:

S/No Description of EUC Name of Authority’s Authority’s Any Previous
EUC Item Qty Exporter Order/ Contract/Order EUC belonging to the
& Contract Qty same Order/Contract ?
Country Reference (Yes/No)*

If yes, state EUC No(s).
and quantity issued.

* Delete as appropriate.

2. The EUC is required specifically for the sole use of <<state Contractor’s Company name>> to fulfil the
requirements** under the Authority’s Order/Contract Ref <<state Order/Contract no.>> who shall not re-export,
re-sell or otherwise dispose of to any other party and/or country.

3. The supply chain for the item(s) is given as follows:

Parties | Name of Authority’s | #Name  of Intermediate | #Name of Intermediate | Exporter’s
Contractor/Country and its | Supplier  1/Country  and | Supplier 2/Country and | Request
corresponding Order | corresponding Order No. | corresponding Order No. | Reference
No./dated to its supplier to its | /dated /dated
supplier
Eg. XYZ, (Order No. 1234 | DEF, Singapore (Order No. | (Note: To add column if there | Ref:XXXX
dated 2 Aug 12) 5678 dated 8 Aug 12) is more than 1 intermediate | dated XXX

supplier) given in
Annex
4. We certify that the item(s) so covered in this EUC has/ have not <To delete accordingly> been included in any
of the previous EUC issued under the Authority’s Order/Contract referred to in Para 2
above.
<<Name>>

<<Appointment>>
(Authorised managerial appointment holder only)

NOTES:
**For evaluation or testing requirements, the Contractor must state what will become of the item(s) after the evaluation or
test e.g. to be returned to the Exporter, given to the Authority, totally expended, etc.

# ALL intermediate parties involved must be declared.
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Appendix 111

APPROVAL OF SUB-CONTRACTORS

Contract No.
Description
Date of Submission

PART | — INFORMATION ON SUB-CONTRACTORS

Pursuant to Clause 19 of the Conditions of Contract, we hereby submit the proposed list of sub-
contractors in Attachment 1 to Appendix IV for your approval.

PART Il - DECLARATION BY MAIN CONTRACTOR

| declare that the information in Attachment 1 to Appendix IV for the proposed sub-contractors is
accurate. We will further update the Authority if there are any changes or additional sub-contractors to
the list in Attachment 1 to Appendix IV.

We acknowledge that we shall at all times be responsible for the performance of all the obligations under
this Contract, including any obligations to be performed by the proposed list of sub-contractors.

Name & NRIC No. of Director / Signature & Date
Authorised Personnel

Company’s Stamp

PART IIl - APPROVAL BY THE AUTHORITY

Name of PM Signature & Date

L PM refers to the Project Lead, Project Manager, Programme Manager, Senior Manager or Manager accountable for the
projects. For projects without PM, Head Procurement will be the approving authority upon seeking the user’s concurrence.
Prior to PM/Head Procurement’s approval, PRM is required to verify the GRA registration in the GeBIZ Portal.
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Attachment 1 to Appendix 111

Proposed List of sub-contractors

SIN Name of sub- Description of sub- Quialification for State current and valid | For overseas sub-contractor without
contractor contracting works sub-contracting Government GRA registration
works (if applicable) | Registration Authority | State reason for | State whether the
(GRA) registration not registering | sub-contractor is
(BCA/MOF category) with GRA currently under
debarment by

any government
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Appendix 1V
LETTER OF INSTRUCTION FORMAT
Letter of Instruction (LOI) No. dated
Title of LOI:
The Parties have entered into Contract dated 20 (hereinafter referred to

as the “Principal Contract”). In accordance with sub-clause ____ of the Principal Contract, this LOI No.
(and its contents hereunder, including its attachments) shall read and take effect as one with

the Principal Contract.

Effective Date:

Signed by: Contents hereby
acknowledged and accepted by:

[Initiator of variation]

Name: Name:
Designation: Designation:
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Letter of Instruction (LOI) No.

Attachment 1 to Appendix IV

Eg: Annex C (Part Numbers) of the Principal Contract shall hereby be replaced with the following:

S/N

Description

Part Number
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Appendix V
DANGEROUS GOODS DECLARATION FORM
I, (NRIC & Name) on behalf of (Company Name), hereby

declare in accordance with the requirements as specified in the Conditions of Tender/Contract* Number
that the supplies of the Articles (including subsystems, components, repair parts, spares, tools,
supplies and accessories) for the Authority do not include/include* materials which are defined as Dangerous Goods
of Class 1 to 9 according to United Nations’ Recommendations on the Transport of Dangerous Goods Model
Regulations ST/SG/AC.10/1/Rev.15:

Class 1: Explosives

Division 1.1  Substances and Articles which have a mass explosion hazard

Division 1.2 Substances and Articles which have a projection hazard but not a mass explosion hazard

Division 1.3 Substances and Articles which have a fire hazard and either a minor blast hazard or minor
projection hazard or both, but not a mass explosion hazard

Division 1.4  Substances and Articles which present no significant hazard

Division1.5  Very insensitive substances which have a mass explosion hazard

Division 1.6 Extremely insensitive articles which do not have a mass explosion hazard

Class 2: Gases

Division2.1  Flammable gases

Division 2.2 Non-flammable, non-toxic gases
Division 2.3  Toxic gases

Class 3: Flammable liquids

Class 4: Flammable solids; substances liable to spontaneous combustion; substances which, on contact with
water, emit flammable gases

Division4.1  Flammable solids, self-reactive substances and solid desensitised explosives

Division 4.2  Substances liable to spontaneous combustion

Division 4.3  Substances which in contact with water emit flammable gases

Class 5: Oxidizing substances and organic peroxides
Division 5.1  Oxidizing substances
Division 5.2  Organic peroxides

Class 6: Toxic and infectious substances
Division 6.1 Toxic substances
Division 6.2 Infectious substances

Class 7: Radioactive material
Class 8: Corrosive substances
Class 9: Miscellaneous dangerous substances and articles

* Delete accordingly.

IMPORTANT: Where Dangerous Goods are declared, a list of Articles that contain materials defined as Dangerous
Goods shall be identified in an attached document with the required information for safety appraisal by the Authority.
The identification of such items shall include: Item/Part Number/NSN* (if available); Item Description; &
Dangerous Goods Class # & Division. For Class 1 Items (explosives), the Tenderer/Contractor shall also declare
their compatibility group—suchas A, B,C,D,E,F, G, H, J,K,L, N, Sor Z.

(Signature and Date) (Company Stamp)
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